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SITE PLAN

Christensen Road, Staplyton

Internal works

OPERATIONAL WORKS APPROVAL ISSUE

PAGE SCHEDULE
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1292 L CD 100 LANDSCAPE DETAIL PLAN (1:100)

1292 L CD 200 LANDSCAPE DETAILS

PLANT SCHEDULEGENERAL NOTES:

Working hours:
To be confirmed by Construction contractor.

The contractor shall at his own expense allow to arrange for and pay all fees for the provision of sanitary, power and
water including metering and maintenance for the duration of the contract.

For any discrepancies refer to the landscape architect or project manager for decision before proceeding with the
work.

Builder to verify all dimensions prior to commencement of work.

Do not scale dimensions off the drawings

Setting out:
Contractor to verify all set out and dimensions prior to proceeding with the works - refer to landscape architect for
clarification
Access and Safety:
Contractor to maintain safe access paths through site at all times.  Ensure all excavations are fully protected at all
times
Services:
It is the landscape contractor's responsibility to confirm with authorities and civil contractor the location of all
underground services prior to commencement.  Repair any damage to services without delay & cost
Plant set-out and stock:
All plant stock to be verified by the landscape architect for stock quality, size, and set out prior to planting.
Substitutions are not to be made without written approval.
 plants to be set out in swathes of single species of large number of plants
 swathes to be set-out in naturalistic elongated random size, form and shapes
 swathes of species to be arranged to provide contrast in size, form, texture and colour.
 landscape architect to discuss and verify on site a sample section of planting swathes set out prior to

contractor proceeding to set out and complete planting.
Tree setting out principles:
Trees are to be set planted in accordance with standard QLD Design Guidelines for landscaping, at the following
spacing:
 4.0m min from electricity or telecommunication poles or pillars
 7.5m min from street lights
 4.0m radius from high voltage transmission lines
 2.0m from stormwater pits
 05-1.0m from back of kerb
 10m min from the face of the kerb of the adjoining street
 1.5m from driveways

Standards:
Works to be carried out in accordance with relevant Australian and Industry standards unless directed otherwise.
Inspections:
Inspections by landscape architect will be carried out to an agreed program during the implementation of the works.
As built drawings:
Shown all new services and modifications to services irrigation are to be provided by the contractor at the completion
of the works.
Nature of Ground:
The contractor shall allow for and satisfy themselves as to the type of materials to be excavated (including rock) and
subsurface conditions.  Allow for all dewatering, shoring and effect of climate and conditions.

Protection of Works:
Contractor to ensure full protection of the works during the construction and establishment periods.  All to erect as
minimum steel star pickets at max 4m spacing's with 2 strips of road marking tape to entire length of works.
Erosion and sediment control:
Sediment runoff from earthwork sites is to be prevented from entering the underground drainage system.  Typical
sediment trap mechanism will include:
 Stacked hay bales
 Entrenched hay bales
 Earthen embankments
 Filter cloth fences
 Shallow temporary berms

The exposed areas to be stabilised and landscape works carried out as soon as practicable.  Diversion drains and
sediment traps are to remain in place until stabilisation works have been completed.  The maximum width of soil
exposed at any time during embankment works should be limited to 10m.
Dust Control:
To minimise dust generation from the site, use dust control measures such as:
 Establishment of vegetation as soon as practicable after completion of works
 Regular water spraying
 Wind breaks shall be implemented.

Tolerances:
All pavements to be true to level, line and to grade evenly and uniformly as detailed.  Protect all pavement surfaces
from damage during the construction and establishment periods.
Irrigation:
Contractor to allow to design & construct an effective automatic sprinkler irrigation system to all mass planted.
Contractor to submit details of proposed system for approval.  RPV valve, tapping points, power and conduits to
installed by the contractor.
Establishment:
Maintain and establish works for a period of 52 weeks from the date of practical completion to acceptable industry
standards.
Maintenance shall include watering, weeding, fertilising, pest and disease control, pruning, edging, moving, and the
like.
Uphold all hard and soft works to defects to materials, workmanship, weather and vandalism.
Drain Protection
The contractor shall cover all stormwater grates and take care to avoid soil entering pits and drains during the
contract.  They shall remove (not by washing down the pipe) any materials which enters the pits.
Contractor is to check all pits within the works area before commencing work on site and if soil is already present in
the pits to record and notify the project manager.
The contractor shall be responsible for the proper drainage of the works during construction and shall provide
sufficient labour, pumps and other equipment to keep works dry.
They shall not discharge water into any drain, trench or channel without the written approval of local council.
Any delays or repair of damage caused by flooding shall not be grounds for extension of time or for extras of the
contract price.
Fire Ants
Contractors are to allow to carry out the necessary measures, inspections and safeguards to ensure fire ants do not
enter the site via equipment, machinery, material and plant supply.
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